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September 21, 2006

03-Pla-28-16.6/17.8
03-290904

Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY AT KINGS
BEACH FROM CHIPMUNK STREET TO NEVADA STATE LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 3, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract and provide a copy of the supplemental to the Information Handout.

Project Plan Sheets 3, 65, 67 and 68 are revised. Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the third
paragraph:

"Cold planed sections of the roadway shall be paved with asphalt concrete within the same week that it
is exposed."

In the Special Provisions, Section 10-1.21, "MAINTAINING TRAFFIC," the seventh paragraph is revised with the
following paragraphs:

"When traffic is under one-way traffic control, delays to public traffic shall not exceed a total of 20
minutes. A minimum of one paved traffic lane, not less than 3.4 m wide, shall be open for use by public
traffic.

During construction operations, intermittent road closures will be allowed for periods not to exceed 10
minutes. After each closure, accumulated traffic shall pass through the work before another closure is
made."
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In the Special Provisions, Section 10-1.29, "TEMPORARY CRASH CUSHION (ADIEM)," the fourth and fifth
paragraphs are revised as follows:

"The price quoted by the manufacturer for ADIEM-350, FOB Centerville, Utah is $11,500, not
including sales tax.

The above price will be firm for orders placed on or before December 31, 2006, provided delivery is
accepted within 90 days after the order is placed."

In the Proposal and Contract, the Engineer’s Estimate Items 42, 44 and 64 are revised as attached.
To Proposal and Contract book holders:

Replace pages 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 6 and 7
of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of the supplemental to the Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

03-290904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 192001 [ STRUCTURE EXCAVATION M3 290
)
42 192037 [ STRUCTURE EXCAVATION M3 29.2
(F) (RETAINING WALL)
43 193001 |[STRUCTURE BACKFILL M3 75
F
44 193013 | STRUCTURE BACKFILL (RETAINING [ M3 12.3
(F) WALL)
45 193114 | SAND BACKFILL M3 8.5
46 194001 [ DITCH EXCAVATION M3 27
47 200001 | HIGHWAY PLANTING LS LUMP SUM [ LUMP SUM
©)
48 203001 | EROSION CONTROL (BLANKET) M2 260
49 038649 | COIR FABRIC M2 210
50 038650 | MULCH BLEND (EROSION M3 880
(S) CONTROL)
51 203014 | FIBER (EROSION CONTROL) KG 2800
©)
52 038651 | LOG PLACEMENT EA 2
53 038652 | BOULDER PLACEMENT LS LUMP SUM | LUMP SUM
54 203024 | COMPOST (EROSION CONTROL) M3 14
©)
55 203026 | MOVE-IN/MOVE-OUT (EROSION EA 4
(S) CONTROL)
56 203045 | PURE LIVE SEED (EROSION KG 200
(S) CONTROL)
57 203056 | COMMERCIAL FERTILIZER KG 5600
(S) (EROSION CONTROL)
58 203061 | STABILIZING EMULSION (EROSION | KG 700
(S) CONTROL)
59 038653 | EROSION CONTROL (TYPE I) M3 1300
©)
60 038654 | ROCK COLORATION LS LUMP SUM [ LUMP SUM
6

REVISED PER ADDENDUM NO. 2 DATED SEPTEMBER 21, 2006




ENGINEER'S ESTIMATE

03-290904

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
61 038655 | CONCRETE COLORATION LS LUMP SUM [ LUMP SUM
62 204099 | PLANT ESTABLISHMENT WORK LS LUMP SUM [ LUMP SUM
©)
63 208000 | IRRIGATION SYSTEM LS LUMP SUM | LUMP SUM
®)
64 260201 | CLASS 2 AGGREGATE BASE M3 33
65 374002 | ASPHALTIC EMULSION (FOG SEAL | TONN 0.1

COAT)
66 390102 | ASPHALT CONCRETE (TYPE A) TONN 2130
67 394002 | PLACE ASPHALT CONCRETE M2 71

(MISCELLANEOUS AREA)
68 510060 | STRUCTURAL CONCRETE, M3 4.4
(F) RETAINING WALL
69 040208 | STRUCTURAL CONCRETE, SAND M3 67
(F) COLLECTION VAULT
70 510072 | STRUCTURAL CONCRETE, BARRIER | M3 65
(F) SLAB
71 510314 | CLASS 4 CONCRETE (BACKEFILL) M3 51
72 510502 | MINOR CONCRETE (MINOR M3 4
(F) STRUCTURE)
73 038656 | RETAINING WALL STEM (TYPE 6B) | M2 17
74 038657 | ARCHITECTURAL TREATMENT M2 57
(S) (DRYSTACK)
75 520103 | BAR REINFORCING STEEL KG 201
(S-F) (RETAINING WALL)
76 520106 | BAR REINFORCING STEEL (EPOXY | KG 11 400
(S-F) COATED)
77 040209 | BAR REINFORCING STEEL (EPOXY | KG 6300
(S-F) COATED) (BARRIER SLAB)
78 566011 | ROADSIDE SIGN - ONE POST EA 61
79 566012 | ROADSIDE SIGN - TWO POST EA 3
80 620904 | 300 MM ALTERNATIVE PIPE M 7

CULVERT
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